GOVERNMENT OF UTTAR PRADESH
UPSLRPIII. PROJECT

INVITATIONS FOR BIDS(IFB)
REHABILITATION OF DRAINS

NATIONAL SHOPPING

Advertisement No. 02/CE/2011&12 Date: 01 December 2011

IFB Number : 02/2011-12

The Government of India has received a credit from the International Development Association

equivalent to US Dollar 197 million towards the cost of U.P. Sodic Land Reclamation 111 Project and it
intends to apply a part of the proceeds of this credit to payments under the above Contract :-

1.

10.

11.

The Chief Engineer, Externally Aided Project, Yojana Nagar, Hardoi-Road , Lucknow now invites
sealed bids from eligible bidders for Rehabilitation of drains as per enclosed Table no. 2

All bidders must fulfill the required qualifications as specified in bidding document.

Interested eligible bidders may obtain further information from the concerned office of the Executive
Engineer as mentioned in the column no 2 of Table 2 in any working day between 11:00 AM to 4:00 PM .

Complete set of Bidding Document may be purchased by interested eligible bidders on the submission of
written application to the concerned Executive Engineer as mentioned in column no. 2 of Table no. -2,
after payment of non refundable fee as per mentioned in column no. 6 of Table no. 2, for each bidding
document by demand draft in favour of the Executive Engineer as mentioned in column no 8 of Table no.2
or in cash ( if requested by the courier — then additional charges of Rs. 200/- for each Package for courier
Charges). The bidding document shall be made available for sale from 08.12.2011 to 24.12.2011 , between
11:00 AM to 4:00 PM on office working days.

All bids must be accompanied with bid security ( validity as per biding document) as mentioned in column
no.5 of Table- no.-2 in favour of Executive Engineer as specified in Column no-8 of Table no.-2 and as
specified in the bidding document and should be submitted on or before Dated 26-12-2011 by 12:00 noon
and would be opened on the same day 26-12-2011 at 12:30 PM in the office of the Executive Engineer as
mentioned in column no 2 of Table no. 2. If the office is closed due to any reason then the bid should be
submitted on next working day at same office and time mentioned in column no 2 of Table no. 2. Any delay
due to postal delivery, the Irrigation Department would not be responsible in any manner what so ever and
bids received after the stipulated time would not be entertained.

Bidder may offer bids for anyone or more Packages.
Contract for each Package will be concluded separately and Award of Contract would be issued separately.
Any of the package or complete bid can be cancelled/modified without assigning any reason thereof.

A pre-bid meeting will be held on 20-12-2011 at 11:00 hours in office of the Executive Engineer as

mentioned in column no 2 of Table no. 2, to clarify the issues and to answer questions on any matter that
may be raised at that stage as stated clause 9.2 “Instructions to bidders” of the bidding documents.

Other details can be seen in bidding documents.

Details of Tender Notice N0.02/2011-12 can also be seen on U.P.B.S.N. web site “www.upbsn.org” and Irrigation
Department U.P. web site “www.irrigation.up.nic.in”.

Senior Staff Office (EAP)
Irrigation Department,Yojana Nagar,
Hardoi-Road , Lucknow



Notice No. 02/C.E./2011-12

Table No. 2

Details for porposed rehabiliation of drain

Package No. Name & Address Name of District Name of Drain Bid Cost of Period of Bid Security Amount/Draft in
where bids document Security Document Completion favour of
shall be purchase and (Rs.Lacs) | (In Rupees)
submitted
1 2 3 4 5 6 7 8
Drainage Circle, Lucknow
02/P-1/W-5 Executive Engineer Pratapgarh Rampur Mustrka 0.09 1500+Vat Three Month  [Executive Engineer, Irrigation Division-
1.D.-2 Pratapgarh , 2, Pratapgarh
02/P-2/W-5 Near D.M AWAS, Barhuwa Bhojpur 0.19 1500+Vat Three Month -do-
02/P-3/W-5 1.D. Colony, Khaprahi-II 0.14 1500+Vat | Three Month -do-
03/P-4/W-5 Pratapgarh Raebareli Sarai Damo 0.16 1500+Vat Three Month -do-
04/P-5/W-5 Ghazipur Dadwal-I 0.16 1500+Vat Three Month -do-
05/P-6/W-5 Dadwal-II 0.02 1500+Vat Three Month -do-
06/P-7/W-5 Dhaneshpur 0.05 1500+Vat Three Month -do-
02/U-1/W-5 | Executive Engineer Barabanki Roli 0.15 1500+Vat Three Month  [Executive Engineer, Irrigation Division-
1.D.-2 Unnao, Civil 2, Unnao
Lines 1.D. Colony,
Unnao
Drainage Circle, Kanpur
02/A-1/W-5 | Executive Engineer, Kannauj Simeriya 0.12 1500+Vat Three Month  |Executive Engineer, Drainage
Drainage Division, Division., Aligarh
World Bank Colony,
02/A-2/W-5 BANNA DEVI, Mate ka Purwa 0.03 1500+Vat | Three Month -do-
Aligarh
Executive Engineer, Malhipur
Drainage Division,
02/e-1/w-5 | Mandakanipuram Lucknow Saraiya Mawai 020 | 1500+Vvat | Three Month Executive Engineer, Drainage
Colony , Kasganj Division, Etah
Raod, Etah Karela
02/E-2/W-5 Ferozabad Kadipur 0.05 1500+Vat Three Month -do-
02/F-1/W-5 | Executive Engineer, | Sant Ravidas Nagar |Sawarpur 0.13 1500+Vat Three Month  |Executive Engineer, Drainage
Drainage Division, Division, Fatehpur
02/F-2/W-5 Irrigation Colony, Fatehpur Mishramau 0.02 1500+Vat Three Month -do-
02/F-3/W-5 Fatehpur Jalala 0.09 1500+Vat Three Month -do-
02/ETW-1/W-5 | Executive Engineer, Auraiya Barkasi 0.02 1500+Vat Three Month  [Executive Engineer, Irrigation

Irrigartion Division,
Near Numaish
Chauraha, Etawah

Division, Etawah

Senior Staff Officer (EAP)
Irrigation Department, Yojana Nagar, Lucknow



